BRUHAT BENGALURU MAHANAGARA PALIKE

No: EE/YNK/BBMP/E-PMT/09/2018-19

Office of the Executive Engineer,
Yelahanka Division, BBMP office, Yelahanka
Bangalore – 560 064
Dated : 27-02-2019

INVITATION FOR SHORT TERM TENDER
(Only through E-Procurement)

The Executive Engineer (Yelahanka) invites **Item Rate** tenders from eligible tenderers for the works details in the table given below. The Tenderers may submit tenders for any or all of the works given in the table in appropriate class registered in Bruhath Bangalore Mahanagara Palike /CPWD /KPWD /Railways /MES / any State or Central Govt. organization.

Tender documents may be downloaded from Government of Karnataka e-Procurement website https://eproc.karnataka.gov.in/eportal/index.seam under login for Contractors:

a. After login to Contractors, Please scroll down to the left side bottom to see List of Tenders, Please click there to find the details of NIT and download copy of the tender. The tender can be downloaded in the portal as per prescribed date and time published in the portal. Only Interested Contractors who wish to participate should remit on line transaction fee for tender after registering in the portal. The transaction fee is non-refundable if you wish to participate.

Tenders must be accompanied by Earnest Money Deposit which should be paid online through e-Procurement portal using any of the following payment modes: Credit Card ,Direct Debit, National Electronic Fund Transfer (NEFT),Over the Counter (OTC).

Tenders must be electronically submitted (on-line through internet) with in the date and time published in e-procurement portal. Tenders will be opened at prescribed time and date in the e-procurement portal , in the presence of the Tenderers who wish to attend at the OFFICE OF THE EXECUTIVE ENGINEER, Yelahanka Division, BBMP office, Yelahanka Bangalore – 560 064 Other details can be seen in the tender documents.

TABLE

Sl No.	Ward No.	Name of the work	Amount Put to Tender (Rs in Lakhs)	EMD (in Rs)	Tender Processing Fee	Class of Contractor	Category	Period of Completion in (Days)
01	1	Engaging labour and tractor for Emergency work at yelahanka Old town and surrounding areas in kempegowda ward no-01	12.00	30000.00	As Per eproc portal	Class II & Above	Others	365 days
02	1	Engaging labour and tractor for Emergency work at Maruthinagara main and cross roads and surrounding areas in kempegowda ward no-01	12.00	30000.00	As Per eproc portal	Class II & Above	Others	365 days
03	1	Provide Grant-in-Aid to National Festivals in kempegowda ward no-01	5.00	12500.00	As Per eproc portal	Class III & Above	Others	240 days
04	1	Providing Temporary Immersion Tank for lord Ganesh Idols at near Yelahanka lake in kempegowda ward no-01	5.00	12500.00	As Per eproc portal	Class III & Above	Others	180 days
05	1	Special repairs to Anganavadi Building at yelahanka old town and venkatala in kempegowda ward no-01	5.00	12500.00	As Per eproc portal	Class III & Above	SC	180 days

06	1	Providing Rainwater harvesting at Yelahanka old town Bangla school and venkatala Govt School in kempegowda ward no-01	5.00	12500.00	As Per eproc portal	& Above	ST	
07	1	Providing pipeline at papanna layout and surrounding areas in kempegowda ward no - 01.	3.00	12500.00	As Per eproc portal	Class III & Above	Others	90 days
08	1	Improvements to roads at Kurlappa layout link road to viny vink shastry layout in kempegowda ward no-01	22.00	55000.00	As Per eproc portal	Class II & Above	Others	90 days
09	1	Improvements to roads and drains vinivink shastry layout in kempegowda ward no-01	22.00	55000.00	As Per eproc portal	Class II & Above	Others	90 days
10	1	Improvements to CC road and drain kogilu main road to Anjeneya temple road in kempegowda ward no-01	15.00	37500.00	As Per eproc portal	Class II & Above	Others	90 days
11	1	Improvements to kogilu main road to RV kalyana mantapa road and cross roads in kempegowda ward no-01	12.00	30000.00	As Per eproc portal	Class II & Above	Others	90 days
12	1	Improvements to roads and drians at maruthinagara layout main road and cross roads in kempegowda ward no-01	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
13	1	Improvements to Roads at KHB colony near railway track near Ab Shivakumar house road in kempegowda ward no-01	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
14	1	Improvements to roads and drains at lake view layout main road in kempegowda ward no-01	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
15	1	Providing Street Ornamental and sign boards in kempegowda ward no-01	5.00	12500.00	As Per eproc portal	Class III & Above	Others	90 days
16	1	Construction of Culverts in Maruthinagar layout cross roads in kempegowda ward no-01	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
17	1	Construction of Culverts in Maruthinagar layout and surabhi layout in kempegowda wardno-01	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
18	1	Construction of RCC drain and covering slabs at suggappa layout road to Govt High school in kempegowda ward no-01	20.00	50000.00	As Per eproc portal	Class II & Above	SC	90 days
19	1	Construction of CC road at kurlappa layout, Bojjappa layout and maruthinagar 1st main road in kempegowda ward no-01.	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
20	1	supply of water through water tanker in kempegowda ward no-01.	5.00	12500.00	As Per eproc portal	Class III & Above	Others	180 days

	1	Drilling of borewells and pipe line at jaimuni nagara and venkatala in kempegowda ward no-01.	25.00	62500.00	As Per eproc portal	Class II & Above	Others	90 days
22	1	Drilling of borewells and pipe line at Shivanahalli in kempegowda ward no-01.	10.00	25000.00	As Per eproc portal	Class III & Above	SC	90 days
23	2	Maintenance of BBMP office Building in chowdeshwari ward no -02.	10.00	25000.00	As Per eproc portal	Class III & Above	SC	365 days
24	2	Engaging labour and tractor for Emergency work at yelahanka Old town area in chowdeshwari ward no -02.	12.00	30000.00	As Per eproc portal	Class II & Above	ST	365 days
25	2	Engaging labour and tractor for Emergency work at village limit area in chowdeshwari ward no -02.	12.00	30000.00	As Per eproc portal	Class II & Above	Others	365 days
26	2	Provide Grant-in-Aid to National Festivals in chowdeshwari ward no -02.	5.00	12500.00	As Per eproc portal	Class III & Above	SC	180 days
27	2	Providing Temporary Immersion Tank for lord Ganesh Idols at near Yelahanka lake in chowdeshwari ward no -02.	5.00	12500.00	As Per eproc portal	Class III & Above	Others	240 days
28	2	Improvement of roads and drians at ramanashree apartment road in chowdeshwari ward no -02.	30.00	75000.00	As Per eproc portal	Class I & Above	Others	90 day
29	2	Providing Street Ornamental and sign boards in chowdeshwari ward no -02	25.00	62500.00	As Per eproc portal	Class II & Above	Others	90 days
30	2	Improvements to roads and drain at Saibaba temple road in chowdeshwari ward no -02.	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
31	2	Improvements to roads and drain at kamakshamma layout main and cross roads in chowdeshwari ward no -02.	24.00	60000.00	As Per eproc portal	Class II & Above	Others	90 days
32	2	Improvements to roads and drain at kondappa layout 17th cross and 20th cross road in chowdeshwari ward no -02.	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
33	2	Improvements to roads and drain at naidu layout in chowdeshwari ward no -02.	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
34	2	Improvements to roads and drain at kondappa layout western side roads in chowdeshwari wardno-02	20.00	50000.00	As Per eproc portal	Class II & Above	SC	90 days
35	2	Improvements to roads and drain at suryavamshi layout main and cross roads in chowdeshwari ward no -02.	25.00	62500.00	As Per eproc portal	Class II & Above	Others	90 days
36	2	Improvements of Library building in yelahanka new town 5th phase chowdeshwari in chowdeshwari ward no -02.	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days

37	2	Providing Rain water harvesting in chowdeshwari ward no -02.	2.00	5000.00	As Per eproc portal	Class III & Above	Others	
38	2	Improvements to Renuka yellamma temple compound near AD Colony in chowdeshwari ward no -02.	10.00	25000.00	As Per eproc portal	Class III & Above	SC	90 days
39	2	Drilling of borewells in chowdeshwari ward no -02.	15.00	37500.00	As Per eproc portal	Class II & Above	Others	90 days
40	2	Maintenance of Existing borewells at village limit areas and yelahanka old town areas in chowdeshwari ward no -02.	20.00	50000.00	As Per eproc portal	Class II & Above	SC	365 days
41	2	Supply water through water tanker in chowdeshwari ward no -02.	5.00	12500.00	As Per eproc portal	Class III & Above	SC	180 days
42	3	Enagaging labours and tractor for desilting of drains at Chikkabettahalli Doddabettahalli and Sambram college surrounding areas in ward no 03, Attur	12.00	30000.00	As Per eproc portal	Class II & Above	SC	365 days
43	3	Enagaging labours and tractor for desilting of drains in SFS 208, 407, Ananthpura Attur and surrounding areras in ward no 03, Attur	12.00	30000.00	As Per eproc portal	Class II & Above	ST	365 days
44	3	Providing and Maintenance of borewells and water supply pipelines at AMS Layout, Jyothi Nagara, Basavalingappa Layout, Chikkabettahalli, Doddabettahalli and surrounding areas in ward no 03, Attur	30.00	75000.00	As Per eproc portal	Class I & Above	SC	365 days
45	3	Providing and Maintenance of borewells and water supply pipelines at Ananthpura village, Balaji layout, DUO Marvel, Prakruthi Layout, Ananthpura and surrounding areas in ward no 03, Attur	30.00	75000.00	As Per eproc portal	Class I & Above	SC	365 days
46	3	Providing granite name boards at parks in ward no 03, Attur	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
47	3	Maintenance of Ganesh immersion tank at Attur Kalyani in ward no 03, Attur	5.00	12500.00	As Per eproc portal	Class III & Above	Others	240 days
48	3	National Festivals celebration in ward no 03, Attur	2.00	5000.00	As Per eproc portal	Class III & Above	Others	240 days
49	3	Improvements to drains at Chikkabettahalli Layout in ward no 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
50	3	Improvements to drains at Sainagara phase-I and surrounding areas in ward no 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	ST	90 days

		Improvements to drains at Kaveri Layout in ward no 03, Attur	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
52	3	Construction of culverts best county-II and surrounding areas in ward no 03	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
53	3	Improvements to drains at Nisarga Layout in ward No 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	SC	90 days
54	3	Construction of culverts in ward no 03, Attur	3.00	7500.00	As Per eproc portal	Class III & Above	Others	90 days
55	3	Construction of RCC drain at Best county-III and surrounding areas in ward no 03	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
56	3	Construction of RCC drains at Jyothi Nagara in ward no 03	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
57	3	Construction of RCC drains at Mahalakshmi Layout in ward no 03	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
58	3	Providing children's playing and GYM equipments in ward no 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	SC	90 days
59	3	Providing Name boards in ward no 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
60	3	Providing children's playing equipments at Amba Bhavani park in ward no 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
61	3	Construction of RCC drain at 4th cross Ananthpura and surrounding areas in ward no 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
62	3	Construction of RCC drain at Dodda chikkanna layout in ward no 03, Attur	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
63	3	Construction of RCC drain at Amba Bhavani temple Chikkadinne Attur layout in ward no 03, Attur	9.00	22500.00	As Per eproc portal	Class III & Above	Others	90 days
64	3	Drilling of borewells and providing pipelines in ward no 03	30.00	75000.00	As Per eproc portal	Class I & Above	Others	90 days
65	3	Supplying of water through tankers in ward no 03	10.00	25000.00	As Per eproc portal	Class III & Above	Others	180 days
66	4	Providing and fixing play equipments to parks in ward no 04, Yelahanka Division	25.00	62500.00	As Per eproc portal	Class II & Above	Others	90 days
67	4	Providing grant in AIDS for National festivals in ward no 04, Yelahanka Division	2.00	5000.00	As Per eproc portal	Class III & Above	Others	90 days
68	4	Providing sign boards and ornamental boards in ward no 04, Yelahanka Division	8.00	20000.00	As Per eproc portal	Class III & Above	ST	90 days
69	4	Maintenance of BBMP office in ward no 04, Yelahanka Division	5.00	12500.00	As Per eproc portal	Class III & Above	Others	365 days

70	4	Providing necessary arrangements to Kalyani for the immerssion Ganesha Idols in ward no 04, Yelahanka Division	8.00	20000.00	As Per eproc portal	Class III & Above	Others	24
71	4	Construction of culverts in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
72	4	Construction of CC roads and drains at Allalsandra in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	ST	90 days
73	4	Construction of CC roads at Chikkabommasandra in ward no 04, Yelahanka Division	20.00	50000.00	As Per eproc portal	Class II & Above	Others	90 days
74	4	Providing and fixing play equipments at Vishweshwaraiah park in ward no 04, Yelahanka Division	25.00	62500.00	As Per eproc portal	Class II & Above	SC	90 days
75	4	Construction of CC drain at 13th A cross in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
76	4	Construction of Sumudaya Bhavana at Someshwaranagara near Eshwara temple in ward no:04	20.00	50000.00	As Per eproc portal	Class II & Above	Others	180 days
77	4	Construction of CC drain at A sector Main road in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
78	4	Construction of CC drain at B sector Main road in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
79	4	Renovation and repairs to BBMP ward office in ward no 04	2.00	5000.00	As Per eproc portal	Class III & Above	Others	90 days
80	4	Construction of CC drain at B sector cross road in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
81	4	Construction of RCC drain at 10th A main A sector in ward no 04	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
82	4	Construction of CC road at MIG 3rd phase, cross roads in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
83	4	Construction of RCC drain at 9th A Main, A sector in ward no 04, Yelahanka Division	10.00	37500.00	As Per eproc portal	Class III & Above	Others	90 days
84	4	Engaging silt and tractor for Emergency works in ward no:04	15.00	25000.00	As Per eproc portal	Class II & Above	Others	365 days
85	4	Construction of Compound wall at samudhayabhavana GKVK layout in ward no:04	10.00	25000.00	As Per eproc portal	Class III & Above	SC	90 days
86	4	Construction of RCC drains 10th B cross roads and surroundings areas in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	ST	90 days
87	4	Construction of RCC drains in ward no 04, Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days

	4	Providing grills at Allalasandra lake in ward no 04, Yelahanka Division	15.00	37500.00	As Per eproc portal	Class II & Above	Others	90 days
89	4	Improvements to footpath at Ganesha temple B sector in ward no 04 Yelahanka Division	10.00	25000.00	As Per eproc portal	Class III & Above	Others	90 days
90	4	Drilling of borewells and providing pipeline in ward no -04, Yelahanka Division	40.00	100000.00	As Per eproc portal	Class I & Above	Others	90 days

1. Down loading of tender documents from : Date: 06-03-2019
2. Last Date & Time for receipt of tenders: On : Date:14-03-2019
3. Date & Time for Opening of Technical Bid : Date:16-03-2019 (if possible)

TERMS & CONDITIONS:

1. Any reputed Individual / Company registered with BBMP / CPWD / KPWD / Railways / MES or any State Government Organizations are eligible to apply.
2. No Joint Venture / Consortium is permissible.
3. The Tenderer shall have executed and completed successfully in the last five years a single work of similar nature of value not less than the estimated value of contract. In support of this, the Tenderer shall furnish a work completion certificate duty certified by the Competent Authority along with Technical Bid.
4. The Tender shall have achieved in at least two financial years a minimum of turn over not less then the Two times the amount put to tender.
5. Work completion certificate for having completed at least one work of similar nature of value not less than the estimated value of contract certified from the competent authority not below the Rank of Executive Engineer shall be uploaded. The work completion certificate shall mention the nature of work, items of work executed date of commencement and date of completion of the work.
6. The tenderes shall upload the valid and present certificate copies of PAN, GST, VAT No., service Tax Registration No, Contractor'S Registration pass book for technical bid qualification eligibility etc.,
7. "If tenderer intends to quote the amount less than the tender amount ,such tenderer shall submit the difference amount in the form of DD/Pay order for the difference amount quoted in favour of The Executive Engineer, Yelahanka Division, BBMP payable at Bangalore and the same shall be scanned and uploaded in E-portal during Bid submission and the original shall be submitted at the office of Executive Engineer Yelahanka Division within 4.30pm of the last date of submission tender. This difference amount will be refunded after, satisfactory completion of the work and the failure to comply the said conditions, the tender will be rejected. the FSD amount should be paid before availing work order
8. The work shall be carried out as per the directions of the BBMP and Engineer-in-charge.
9. Black listed contractors/in govt/Quasi govt/boards/BBMP etc., are not eligible to quote, if found such tenders will be rejected
10. The successful Tenderers shall execute an Agreement within 7 days from the date of Receipt of intimation from this office, The Tender Document will form the part and parcel of the agreement, failing which the tender will deem to be get cancelled.
11. The material shall be got approved by the undersigned before execute the work.
12. Further details of the work can be obtained from the office of the Executive Engineer, Yelahanka Division, BBMP Yelahanka old town Bangalore-560064 on all working days during office hours.
13. All the participants should produce all the original documents for verification whenever necessary.
14. Certified Xerox copies of the documents shall be enclosed along with the tender, failing which the tender will be rejected.

15. The Taxes and Cesses will be deducted as per the governing norms and certificate will be issued in favour of the Contractor from every running bill / final bills of the contractor.
16. The rates quoted in the schedule shall be inclusive of all taxes applicable.
17. The Bruhat Bangalore Mahanagara Palike reserves the right to accept / reject any or all the tenders without assigning any reasons.
18. The tender will remain valid for 90 days after the deadline date for tender submission.
19. The work shall be commenced with all men and machinery within 7 days from the date of work order, failing which it would be presumed that the successful tenderer is not interested in the work and action will be taken to get the work executed through alternate agency at the risk and cost of the former tenderer.
20. Conditional tenders will not be accepted.
21. The Tender Notification along with Blank Tender Form will be accessible in the e-procurement website (www.eproc.karnataka.gov.in)
22. GST of 12% is added separately in the estimate as per Govt. Letter No: PWD 65 RDF 2017 Dated 11-10-2018.
23. **Mechanical cutter machine should be used for filling potholes.**

Sd/-
Executive Engineer
Yelahanka Division
Bruhath Bangalore Mahanagara Palike

Copy Submitted to:

1. The Worshipful Mayor/Deputy Mayor for kind information.
2. The Commissioner for kind information
3. Special Commissioner (Projects) / (Finance) for kind information.
4. Joint Commissioner (East) for kind information.
5. Engineer-in-Chief for kind information
6. Chief Engineer (Yelahanka Zone) / Superintending Engineer (Yelahanka for kind information.
7. The District tender Bulletin Officer, and the Deputy Commissioner, Bangalore urban district with a request to publish the same in the district tender bulletin.
8. CAO/ Chief Auditor for kind information.
9. I.T Advisor with a request to publish in the BBMP website.
10. Accounts Superintendent / Cashier for information.
11. Public Relation Officer, BBMP with a request to take need full action to publish the same in any two leading daily news papers (in Kannada and English), Notice Board. Office Copy.

Executive Engineer
Yelahanka Division
Bruhath Bangalore Mahanagara Palike

ಸಹಿ/– ಮುಖ್ಯಾಧಿಕಾರಿ
ಪುರಸಭೆ, ಹೆಚ್.ಡಿ.ಕೋಟೆ

ಸಹಿ/– ಆಡಳಿತಾಧಿಕಾರಿ/ಉಪವಿಭಾಗಾಧಿಕಾರಿ
ಹುಣಸೂರು ಉಪವಿಭಾಗ, ಹುಣಸೂರು

DIPR/DD/MYS/MCA/1222

ಪುರಸಭಾ ಕಾರ್ಯಾಲಯ, ಹೆಚ್.ಡಿ.ಕೋಟೆ – 571114

ದೂ. ಸಂ: 08228–255327 Email: itstaff_ulb_hdkote@yahoo.com

ಸಂ.ಪು.ಕಾ.ಹೆ.ಕೋ/ಟೆ.ಇ./ಪಿ.ಆರ್/ಟೆಂ–23/2018–19 ದಿ: 22.02.2019

ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ಮರು ಟೆಂಡರ್ ಪ್ರಕಟಣೆ

ಹೆಚ್.ಡಿ.ಕೋಟೆ ಪುರಸಭಾ ವ್ಯಾಪ್ತಿಯಲ್ಲಿನ ಈ ಕೆಳಕಂಡ ಅಭಿವೃದ್ಧಿ ಕಾಮಗಾರಿಯನ್ನು ಕೈಗೊಳ್ಳಲು ಲೋಕೋಪಯೋಗಿ ಇಲಾಖೆಯಲ್ಲಿ ನೊಂದಾಯಿತ ಅರ್ಹ ಗುತ್ತಿಗೆದಾರರಿಂದ ಮರು ಟೆಂಡರ್ ಆಹ್ವಾನಿಸಲಾಗಿದೆ.

ಕ್ರ.ಸಂ. 1 ಇಂಡೆಂಟ್ ಸಂಖ್ಯೆ: DMA/2018-19/BD/WORK_INDENT 82905/CALL-3 ಅಂದಾಜು ಮೊತ್ತ (ಲಕ್ಷಗಳಲ್ಲಿ): ರೂ.4.28 ಮುಂಗಡ ಠೇವಣಿ (ರೂ.ಗಳಲ್ಲಿ): 10,700/–

ಕ್ರ.ಸಂ. 2 ಇಂಡೆಂಟ್ ಸಂಖ್ಯೆ: DMA/2018-19/BD/WORK_INDENT 82123/CALL-4 ಅಂದಾಜು ಮೊತ್ತ (ಲಕ್ಷಗಳಲ್ಲಿ): ರೂ.15.00 ಮುಂಗಡ ಠೇವಣಿ (ರೂ.ಗಳಲ್ಲಿ): 37,500/–

ಇ–ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್‌ನಲ್ಲಿ ಭರ್ತಿ ಮಾಡಿದ ಟೆಂಡರ್ ಡಾಕ್ಯೂಮೆಂಟ್‌ಗಳನ್ನು ಅಪ್‌ಲೋಡ್ ಮಾಡಲು ಕೊನೆಯ ದಿನಾಂಕ: 12.03.2019 ಸಂಜೆ 5.30 ರವರೆಗೆ ಹಾಗೂ ಟೆಂಡರ್ ಡಾಕ್ಯೂಮೆಂಟ್‌ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ: 14.03.2019 ಬೆಳಿಗ್ಗೆ 11.30 ಗಂಟೆಗೆ (ಸಾಧ್ಯವಾಗದಿದ್ದಲ್ಲಿ ಮುಂದಿನ ದಿನಾಂಕ ತಿಳಿಸಿ ಟೆಂಡರ್ ಬಿಡ್‌ಗಳನ್ನು ತೆರೆಯಲಾಗುವುದು). ಹೆಚ್ಚಿನ ಮಾಹಿತಿಗಾಗಿ http://eproc.karnataka.gov.in ನಲ್ಲಿ ಲಾಗಿನ್ ಆಗಿ ಪಡೆಯಬಹುದಾಗಿದೆ.

ಸಹಿ/– ಮುಖ್ಯಾಧಿಕಾರಿ
ಪುರಸಭೆ, ಹೆಚ್.ಡಿ.ಕೋಟೆ

ಸಹಿ/– ಆಡಳಿತಾಧಿಕಾರಿ/ಉಪವಿಭಾಗಾಧಿಕಾರಿ
ಹುಣಸೂರು ಉಪವಿಭಾಗ, ಹುಣಸೂರು

DIPR/DD/MYS/MCA/1222

ಕಾವೇರಿ ನೀರಾವರಿ ನಿಗಮ ನಿಯಮಿತ

(ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಒಂದು ಉದ್ಯಮ)

ಕಾರ್ಯಪಾಲಕ ಇಂಜಿನಿಯರ್ ರವರ ಕಛೇರಿ ನಂ. 1

ಹೇಮಾವತಿ ಬಲಮೇಲ್ದಂಡೆ ನಾಲಾ ವಿಭಾಗ, ಗೊರೂರು

ಟೆಂಡರ್ ಮುಂಮೂಡಿಕೆ ದಿನಾಂಕ: 27.02.2019

ಉಲ್ಲೇಖ: 1.ಮೂಲ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ 18/2018–19 ದಿನಾಂಕ: 05.01.2019 2.ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ದಿನಾಂಕ 11–02–2019. ಈ ಕಛೇರಿಯ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ 18/2018–19 ದಿನಾಂಕ 05–01–2019 ರ ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆ ಮುಂದೂಡಿಕೆ ದಿನಾಂಕಗಳನ್ನು ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಈ ಕೆಳಕಂಡಂತೆ ಮುಂದೂಡಲಾಗಿದೆ. ಉಳಿದಂತೆ ಎಲ್ಲಾ ನಿಬಂಧನೆಗಳು ಹಾಗೆಯೇ ಮುಂದುವರಿಯುತ್ತವೆ. ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ: 18/2018–19 ದಿನಾಂಕ: 05–01–2019. ಹಿಂದೆ ನಿಗದಿಪಡಿಸಿದಂತೆ ಗುತ್ತಿಗೆದಾರರು ಇ–ಟೆಂಡರ್ ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ ಮತ್ತು ಸಮಯ: 02–03–2019 ಸಂಜೆ 4:00 ಗಂಟೆ. ಮುಂದೂಡಿದ ಪ್ರಕಟಣೆ ಯಂತೆ ಗುತ್ತಿಗೆದಾರರು ಇ–ಟೆಂಡರ್ ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ ಮತ್ತು ಸಮಯ: 15–03–2019 ಸಂಜೆ 4:00 ಗಂಟೆ. ಭರ್ತಿ ಮಾಡಿದ ಟೆಂಡರ್ ಅನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ ಮತ್ತು ಸಮಯ: 18–03–2019 ಬೆಳಿಗ್ಗೆ 11:00 ಗಂಟೆ.

ಸಹಿ/– ಎಕ್ಸಿಕ್ಯೂಟಿವ್ ಇಂಜಿನಿಯರ್,
ನಂ.1 ಹೇಮಾವತಿ ಬಲಮೇಲ್ದಂಡೆ ನಾಲಾವಿಭಾಗ, ಗೊರೂರು

ತೋಟಗಾರಿಕೆ ವಿಜ್ಞಾನಗಳ ವಿಶ್ವವಿದ್ಯಾಲಯ ಬಾಗಲಕೋಟ

ಆಸ್ತಿ ಅಧಿಕಾರಿಗಳ ಕಛೇರಿ, ಸೀಮಿಕೇರಿ ಕ್ರಾಸ್ ಹತ್ತಿರ, ಹುಬ್ಬಳ್ಳಿ ಬೈಪಾಸ್ ರಸ್ತೆ, ಉದ್ಯಾನಗಿರಿ ಬಾಗಲಕೋಟ – 587104.

ಸಂ : ತ.ವಿ.ವಿ./ತೋವಿವಿಬಾ/ಸಬಿಕ/ಟೆಸಂ–99/2018–19 ದಿನಾಂಕ :01/03/2019

ಅಲ್ಪಾವಧಿ ಟೆಂಡರ ಪ್ರಕಟಣೆ (ಇ–ಪ್ರೊಕ್ಯೂರಮೆಂಟ್ ಮುಖಾಂತರ)

ತೋಟಗಾರಿಕೆ ವಿಜ್ಞಾನಗಳ ವಿಶ್ವವಿದ್ಯಾಲಯದ ಅಡಿಯಲ್ಲಿ ಬರುವ ವಿವಿಧ ವಿಭಾಗಗಳಿಗೆ ಫಾರ್ಮ/ಪಠೋಪಕರಣಗಳು/ವೈಜ್ಞಾನಿಕ ಉಪಕರಣಗಳಿಗೆ ಸಂಬಂಧಿಸಿದಂತೆ ಇ–ಪ್ರೊಕ್ಯೂರಮೆಂಟ್ ಮುಖಾಂತರ ಅಲ್ಪಾವಧಿ ಟೆಂಡರನ್ನು ಆಹ್ವಾನಿಸಲಾಗಿದ್ದು, ಆಸಕ್ತ ಬಿಡ್‌ದಾರರು ಟೆಂಡರ ಪ್ರಕಟಣೆ, ವಿವರಣೆ ಮತ್ತು ಷರತ್ತುಗಳಿಗಾಗಿ ವೆಬ್‌ಸೈಟ್ https://eproc.karnataka.gov.in ಮೂಲಕ ಪಡೆದುಕೊಂಡು ಟೆಂಡರನ್ನು ಸಲ್ಲಿಸುವುದು.

ಟೆಂಡರನ ಘಟಣಾವಳಿಗಳು (ವೇಳಾಪಟ್ಟಿ)

1	ಟೆಂಡರ ಅಂಶಗಳ ಸ್ಪಷ್ಟೀಕರಣಕ್ಕಾಗಿ ಕೊನೆಯ ದಿನಾಂಕ	06/03/2019	@	14.00 ಘಂ
2	ಟೆಂಡರ ಸಲ್ಲಿಸುವ ಕೊನೆಯ ದಿನಾಂಕ	08/03/2019	@	16.00 ಘಂ
3	ತಾಂತ್ರಿಕ ಬಿಡ್‌ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ	11/03/2019	@	10.00 ಘಂ
4	ಆರ್ಥಿಕ ಬಿಡ್‌ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ (ಸಾಧ್ಯವಾದಲ್ಲಿ)	13/03/2019	@	12.00 ಘಂ

ಬಿಡ್‌ದಾರರು ಇ–ಪ್ರೊಕ್ಯೂರಮೆಂಟ್‌ಗೆ ಕಾಲಕಾಲಕ್ಕೆ ಭೇಟಿ ನೀಡಿ ಯಾವುದಾದರೂ ತಿದ್ದುಪಡಿ corrigendum/ addendum ಬಗ್ಗೆ ಮಾಹಿತಿ ಪಡೆಯಬೇಕು.

ಸಹಿ/–ಆಸ್ತಿ ಅಧಿಕಾರಿಗಳು
ತೋ.ವಿ.ವಿ ಬಾಗಲಕೋಟ

DIPR/BGK/RO-NO-387/MCA/2018-19

ವಾ.ಸಾ.ಸಂ.ಇ./ಚಿಕ್ಕಬಳ್ಳಾಪುರ/ಆರ್.ಓ.ಸಂಖ್ಯೆ 588/ಎಂಸಿಎ/2018–19

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ, ಯಲಹಂಕ ವಿಭಾಗ,
ಬೃ.ಬೆಂ.ಮ.ಪಾಲಿಕೆ ಕಚೇರಿ, ಯಲಹಂಕ, ಬೆಂಗಳೂರು–560 064.

ಸಂಖ್ಯೆ: ಕಾಪಾಅ/ಯಲಹಂಕ/ಬೃಬೆಂಮಪಾ/ಇ–ಪ್ರೊಕ್/09/2018–19 ದಿನಾಂಕ: 27.02.2019

ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್‌ಗಾಗಿ ಆಹ್ವಾನ

(ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮುಖಾಂತರ ಮಾತ್ರ)

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, (ಯಲಹಂಕ) ಇವರು ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ/ಪಿ.ಪಿ.ಡಬ್ಲ್ಯೂ.ಡಿ/ ಕೆ.ಪಿ.ಡಬ್ಲ್ಯೂ.ಡಿ/ರೈಲ್ವೇಸ್/ಎಂ.ಇ.ಎಸ್/ರಾಜ್ಯ ಅಥವಾ ಕೇಂದ್ರ ಸರ್ಕಾರದ ಇನ್ಯಾವುದೇ ಸಂಸ್ಥೆಗಳಲ್ಲಿ ಸೂಕ್ತ ದರ್ಜೆಯಲ್ಲಿ ನೊಂದಾಯಿಸಿಕೊಂಡಿರುವ ಅರ್ಹ ಗುತ್ತಿಗೆದಾರರಿಂದ ಈ ಕೆಳಕಂಡ ಯಾವುದಾದರೂ ಅಥವಾ ಎಲ್ಲಾ ಕಾಮಗಾರಿಗಳಿಗೆ ದುಬ್ಬು (ಐಟಂ) ದರದ ಟೆಂಡರನ್ನು ಆಹ್ವಾನಿಸಿದ್ದಾರೆ.

ಕ್ರ ಸಂ.	ಪಾರ್ಟ್ ಸಂಖ್ಯೆಗಳು	ಟೆಂಡರಿಸಿದ್ದು ಮೊತ್ತ (₹.ಲಕ್ಷಗಳಲ್ಲಿ)	ಇಎಂಡಿ ಮೊತ್ತ (₹. ಗಳಲ್ಲಿ)	ವರ್ಗೀಕರಣ	ಕಾಮಗಾರಿಗಳ ಸಂಖ್ಯೆ
1	1	3.00 ರಿಂದ 25.00	12500/- ರಿಂದ 62500/-	ಸಾಮಾನ್ಯ ವರ್ಗ	18
2	1	5.00 ರಿಂದ 20.00	12500/- ರಿಂದ 50000/-	ಪರಿಶಿಷ್ಟ ಜಾತಿ	3
3	1	5.00	12500/-	ಪರಿಶಿಷ್ಟ ಪಂಗಡ	1
4	2	5.00 ರಿಂದ 20.00	12500/- ರಿಂದ 50000/-	ಪರಿಶಿಷ್ಟ ಜಾತಿ	6
5	2	12.00	30000/-	ಪರಿಶಿಷ್ಟ ಪಂಗಡ	1
6	2	2.00 ರಿಂದ 25.00	5000/- ರಿಂದ 62500/-	ಸಾಮಾನ್ಯ ವರ್ಗ	12
7	3	10.00 ರಿಂದ 30.00	25000/- ರಿಂದ 75000/-	ಪರಿಶಿಷ್ಟ ಜಾತಿ	5
8	3	10.00 ರಿಂದ 12.00	25000/- ರಿಂದ 30000/-	ಪರಿಶಿಷ್ಟ ಪಂಗಡ	2
9	3	2.00 ರಿಂದ 30.00	5000/- ರಿಂದ 75000/-	ಸಾಮಾನ್ಯ ವರ್ಗ	17
10	4	2.00 ರಿಂದ 40.00	5000/- ರಿಂದ 100000/-	ಸಾಮಾನ್ಯ ವರ್ಗ	20
11	4	8.00 ರಿಂದ 10.00	20000/- ರಿಂದ 25000/-	ಪರಿಶಿಷ್ಟ ಪಂಗಡ	3
12	4	10.00 ರಿಂದ 25.00	25000/- ರಿಂದ 62500/-	ಪರಿಶಿಷ್ಟ ಜಾತಿ	2
			ಒಟ್ಟು ಕಾಮಗಾರಿಗಳ ಸಂಖ್ಯೆ		90

ಟೆಂಡರ್ ವೇಳಾಪಟ್ಟಿ: (1) ಟೆಂಡರ್ ದಾಖಲೆಗಳನ್ನು ದಿನಾಂಕ 06.03.2019 ರಿಂದ ಡೌನ್‌ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳಬಹುದು. (2) ಟೆಂಡರ್‌ಗಳನ್ನು ಸ್ವೀಕರಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ ಮತ್ತು ಸಮಯ: 14.03.2019 ರವರೆಗೆ. (3) ತಾಂತ್ರಿಕ ಬಿಡ್‌ಗಳನ್ನು ದಿನಾಂಕ 16.03.2019 ರಂದು ತೆರೆಯಲಾಗುವುದು. (ಸಾಧ್ಯವಾದಲ್ಲಿ). ಹೆಚ್ಚಿನ ವಿವರಗಳನ್ನು ಮೇಲ್ಕಂಡ ಕಚೇರಿಯಿಂದ ಅಥವಾ ವೆಬ್‌ಸೈಟ್ https://eproc.karnataka.gov.in ನಲ್ಲಿ ಪಡೆದುಕೊಳ್ಳಬಹುದಾಗಿದೆ. ಸಹಿ/– ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು – ಯಲಹಂಕ ವಿಭಾಗ

ನಮ್ಮಧಾರಣಾ ವಲಯ ಪಾಲಿಕೆ – ಬೆಂದಕೂರು ಅಭಿವೃದ್ಧಿದಿ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಇಂಜಿನಿಯರ್,

ಲೋಕೋಪಯೋಗಿ, ಬಂದರು ಮತ್ತು
ಒಳನಾಡು ಜಲಸಾರಿಗೆ ಇಲಾಖೆ, ನಂ.2, ಕಟ್ಟಡಗಳ ವಿಭಾಗ,
1ನೇ ಮಹಡಿ, ಲೋ.ಇ.ಪೂರಕ ಕಟ್ಟಡ, ಕೆ.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು.
ದೂರವಾಣಿ: 080–22122856

ಸಂಖ್ಯೆ: 174/2018–19 ದಿನಾಂಕ: 26.02.2019

ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ

ಮೇಲ್ಕಂಡ ಇಲಾಖೆಯು ಕರ್ನಾಟಕದ ರಾಜ್ಯಪಾಲರ ಪರವಾಗಿ ಕರ್ನಾಟಕ ಪಾರದರ್ಶಕತೆ ಸಾರ್ವಜನಿಕ ಸಂಗ್ರಹಣೆ ಅಧಿನಿಯಮ–2000ರನ್ವಯ ಕೆಪಬ್ಲ್ಯೂ–4 ನಿಯಮಗಳಂತೆ ಈ ಕೆಳಕಂಡ ಕಾಮಗಾರಿಗೆ ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ (http://eproc.karnataka.gov.in) ಪಿಡಬ್ಲ್ಯೂಡಿಯಲ್ಲಿ'ನೋಂದಣಿ ಮಾಡಿರುವ ಅರ್ಹ ಟೆಂಡರ್‌ದಾರರಿಂದ ಒಂದು ಲಕೋಟೆ ಮತ್ತು ಎರಡು ಲಕೋಟೆ ಪದ್ಧತಿಯಲ್ಲಿ ಟೆಂಡರ್‌ನ್ನು ಆಹ್ವಾನಿಸಲಾಗಿದೆ. ಟೆಂಡರ್ ಪ್ರೋಸಿಂಗ್ ಬೆಲೆಯನ್ನು ಇ–ಪೋರ್ಟಲ್‌ನಲ್ಲಿ ಸೂಚಿಸಲಾಗಿದೆ. ಕಾಮಗಾರಿಯ ಹೆಸರು: Construction of Vakeelara Bhavana, 3rd Phase (Balance work) in the premises of City Civil Court Complex, Bengaluru.KPWD/ 2018-19/BD/WORK_INDENT95378. ಟೆಂಡರ್‌ಗೆ ಇಟ್ಟಿರುವ ಕೆಲಸದ ಮೊತ್ತ: ರೂ.5,37,52,999.01. ಇಎಂಡಿ ಮೊತ್ತ:ರೂ.8,07,000/-(Rs.2,00,000/- through e-Payment and Rs.6,07,000/- through Bank Guarantee). ಕಾಮಗಾರಿಗಳನ್ನು ಪೂರ್ಣಗೊಳಿಸಲು ನಿಗದಿಗೊಳಿಸಿರುವ ಕಾಲಾವಧಿ (ಮಳೆಗಾಲ ಸೇರಿ):18 ತಿಂಗಳು. ಗುತ್ತಿಗೆದಾರರ ದರ್ಜೆ: 1ನೇ ದರ್ಜೆ. (1) ಟೆಂಡರ್ ಡಾಕ್ಯೂಮೆಂಟ್‌ನ್ನು ಸರ್ಕಾರದ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್‌ನಿಂದ ಡೌನ್‌ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳಲು ನಿಗದಿಪಡಿಸಿರುವ ದಿನಾಂಕ:26.02.2019 ರಿಂದ 25.03.2019. (2) ಟೆಂಡರ್‌ಗಳನ್ನು ಆನ್‌ಲೈನ್‌ನಲ್ಲಿ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ ಸಲ್ಲಿಸಲು ನಿಗದಿಪಡಿಸಿರುವ ಕೊನೆಯ ದಿನಾಂಕ:25.03.2019 ಸಂಜೆ 4.00 ಗಂಟೆಯವರೆಗೆ. (3) ಟೆಂಡರ್‌ಗಳನ್ನು ಇ–ಪೋರ್ಟಲ್‌ನಲ್ಲಿ ದಿನಾಂಕ:27.03.2019ರಂದು ಸಂಜೆ 4.00 ಕ್ಕೆ ತೆರೆಯಲಾಗುವುದು. ಹೆಚ್ಚಿನ ವಿವರಗಳನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ (http://eproc.karnataka.gov.in) ಮೂಲಕ ಪಡೆಯಬಹುದಾಗಿದೆ ಹಾಗೂ ಈ ಕಛೇರಿಯ ವೇಳೆಯಲ್ಲಿ ಸಂಪರ್ಕಿಸಬಹುದಾಗಿರುತ್ತದೆ.

ವಾಸಾಇ/ಬೆಂ.ದ/1027/ಎಂಒಎ/2018–19